18 Month RFP List 9/14/06

This 18 month listing of proposed future Request for Proposal items is intended for use by INDOT and by the
consultant community as a tentative planning tool. This information is preliminary and subject to change.
Currently planned items with target RFP dates are included and additional items will be incorporated as they

are determined. If you have questions regarding the list feel free to submit them to contractsrfp@indot.in.gov.
Please include "18 Month RFP List" in the subject line.
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18 Month RFP List

Central Office
RFP Target Date: 11/14/2006
Item No:

Item Description:

Work Description:

9/14/06

- Division of Planning/System Analysis

Automated "Vertical Under Clearance" Measuring Data Collection.

Contract to have the "Vertical Under Clearance" measured for all INDOT Bridges in an

automated and safe way, using a vehicle traveling at highway speeds.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement: 1-year contract
Approximate No of Assignments: 1-Vendor

DBE Goal

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Planning/Technical Services
RFP Target Date: 11/14/2006
Item No:

Item Description: Development of a new Bridge Inspection Data Base / Data Application System for
Indiana

Work Description:  Acquiring a database for Bridge Inspection Analysis System to be coordinated with
current processing. This is an application to be web based.

Agreement Type: Negotiated Hourly Rate
Maximum Agreement Amount:

Term of Agreement: 1-year contract for 1st phase.
Approximate No of Assignments: 1-Vendor

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design
[ ] 2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design
[ ] 2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design
[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design
[ ] 4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design
[ ] 4.2 Complex or Major Analysis [ ] 11.1 Right of Way Plan Development
[ ] 5.1 Environmental Document Preparation - EA/EIS [ ] 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE [ ] 12.2 Title Research
[ ] 5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis
[ ] 5.4 Ecological Surveys [ ] 12.4 Appraisal
[ ] 5.5 Wetland Mitigation [ ] 12.5 Appraisal Review
[ ] 5.6 Waterway Permits [ ] 12.6 Negotiation
[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing
[ ] 5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation
[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review
[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design [ | 14.1 Regular Bridge Inspection
[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
[ ] 6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design 15.1 Speciality Not Listed
Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006
Item No:

Item Description: Added Travel Lanes on SR 15, Kosciousko Co. from .5 miles North of US 30 to 6.2
Miles N of US 30;

Work Description:  Consultant to deliver contract documents for added travel lanes project including
Environmental Services, Survey, Roadway and Bridge Design, ROW Services,
Permitting, and Utility Coordination for project delivery in the fall of 2011.
Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

2.2 Traffic Forecasting 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis 10.2 Traffic Signal System Design

3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase I, Remedial Design [ ] 14.1 Regular Bridge Inspection

5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006
Item No:

Item Description: SR 2 added travels lane project. The project limits are from K Street to 1st
Street in LaPorte.

Work Description:  The work includes improvement of SR 2 through an added travels lane project. The
existing route is currently a 2 lane facility that will be widened to a 4 lane section (4
travel lanes). The work will also include the development of feasible alternatives
selection report. The project limits are from K Street to 1st Street in LaPorte.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design

2.2 Traffic Forecasting 10.1 Traffic Signal Design

3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design

4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase Il, Remedial Design | | 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006

Item No:

Item Description: I-65 and SR 58 Interchange Modification

Work Description:  Consultant to provide project development services for an interchange modification
project at I-65 and SR 58 including Envirionmental Services, Survey, Geo-Technical,
Roadway and Bridge Design, ROW Services, Permitting, and Utility Coordination for
project delivery in Fall of 2009.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
[ ] 1.1 Systems Planning 9.1 Level 1 Bridge Design
2.1 Traffic Data Collection

2.2 Traffic Forecasting

9.2 Level 2 Bridge Design
10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis
3.2 Complex or Major Analysis
[ ] 4.1 Routine and Minor Analysis
4.2 Complex or Major Analysis
5.1 Environmental Document Preparation - EA/EIS

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research
5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

12.3 Value Analysis
12.4 Appraisal

12.5 Appraisal Review
12.6 Negotiation

12.7 Closing
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12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review
5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
5.11 ESA Screening, Phase | and Phase Il, Remedial Design [ ] 14.1 Regular Bridge Inspection
5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed
Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 11/14/2006

Item No:

Item Description: SR 930 Added Travel Lanes. Project Limits from 2.67 miles West of 1-469 to

Minnich Road

Work Description:  The work includes improvement of SR 930 through an added travels lane project. The
existing route is currently a 2 lane facility that will be widened to a 4 lane section .
Three intersection improvements on SR 930 and one bridge replacement are also
included with in the project limits. The project limits are from 2.67 miles West of 1-469 to

Minnich Road.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design
10.3 Complex Roadway Sign Design
10.4 Lighting Design

11.1 Right of Way Plan Development
12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

ROR R RRRRRCT OO RE K

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments: Experience in Utility Coordination

Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006
Item No:

Item Description: Added Travel Lanes Project on SR 14, Allen Co. from Scott Rd to Whitley County
Line Rd

Work Description:  Consultant will deliver contract documents for an ATL project for two phases, first
phase from Scott Rd to W.Hamilton for Environmental, Roadway and Bridge design,
Survey, ROW Services, Permits, Utiltity Coordination. Second phase from W. Hamilton
to Whitley Co. line to include Environmental Services Document preparation. Project
deliverables: Environmental Document Approval by May 1, 2009;
First phase deliverables: 30% plans due May 1, 2008; 60% plans due May 1, 2009;
ROW clear December 1, 2010; 90% plans due December 1, 2010

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

[ ] 2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

[ ] 2.2 Traffic Forecasting 10.1 Traffic Signal Design

3.1 Routine and Minor Analysis 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

4.1 Routine and Minor Analysis 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase I, Remedial Design [ ] 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006
Item No:

Item Description: I-65 from 1-865 in Marion County to US 52 in Boone County. This project will be a
combination of added travel lanes, interchange modification and resurfacing.

Work Description:  This project will consistof added travel lane to 1-65 and modification of several
interchanges and various bridge projects within this 13and half mile section. Work to be
assigned includes the preparation of design plans, real estate services, surveying,
preparation of environmental documents and approvals, right of way acquisition, and
utility coordination.

Agreement Type: Cost- Plus Fixed Fee
Maximum Agreement Amount:

Term of Agreement: Spring 2007 thru Fall 2017
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design
[ ] 2.1 Traffic Data Collection 9.2 Level 2 Bridge Design
[ ] 2.2 Traffic Forecasting 10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design
[ ] 3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design
[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design
[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development
5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE 12.2 Title Research
[ ] 5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis
[ ] 5.4 Ecological Surveys 12.4 Appraisal
[ ] 5.5 Wetland Mitigation 12.5 Appraisal Review
5.6 Waterway Permits 12.6 Negotiation
[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing
5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation
5.9 Archaeological Investigations [ ] 12.9 Relocation Review
[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design [ | 14.1 Regular Bridge Inspection
[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed
Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006
Item No:

Item Description: SR 45 from Pete Ellis Dr to Russel Road Adding travel lanes project from RP
41+85 RP 42+73 in Monroe County

Work Description:  The work includes the development of Contract documents for added travel lanes on
SR 45 in the city of Bloomington. This project is to increase this urban roadway from 2
lanes to four lanes and is approx. 0.88 miles in length. Work to be assigned includes
the preparation of design plans, real estate services, right of way acquisition,
environmental services, surveying, and utility coordination (SUE required)

Agreement Type: Cost- Plus Fixed Fee
Maximum Agreement Amount:

Term of Agreement: Spring 2007 to Fall 2011
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design
[ ] 2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design
[ ] 2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design
[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design
[ ] 4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design
[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development
[ ] 5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research
[ ] 5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis
[ ] 5.4 Ecological Surveys 12.4 Appraisal
[ ] 5.5 Wetland Mitigation 12.5 Appraisal Review
[ ] 5.6 Waterway Permits 12.6 Negotiation
[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing
[ ] 5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation
[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review
[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design [ | 14.1 Regular Bridge Inspection
[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
[ ] 6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed
Comments:
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18 Month RFP List

Central Office
RFP Target Date: 11/14/2006
Item No:

Item Description:

Work Description:

9/14/06

- Division of Production Mgmt/Project Mgmt

SR 32 added travels lane project. From SR 37 to SR 38 East Junction
The work includes improvement of SR 32 through an added travels lane project. The

existing route is currently a 2 lane facility that will be widened to a 5 lane section (4
travel lanes and TWLTL) with curb and gutter. Six intersections are also included with
in the project limits. The work will also include early coordination with the INDOT
Environmental Services Section to avoid a 4f property. The project limits are from SR
37 to SR 38 East Junction. The environmental document will be complete by INDOT.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services

12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments: Experience in Utility Coordination

Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006
Item No:

Item Description: The work includes development of a new interchange at Cowan Road along SR
67. The project limits are from 2.6 miles west of SR 3to 1.6 miles West of SR 3.

Work Description:  The work includes development of a new interchange at Cowan Road along SR 67.
The project limits are from 2.6 miles west of SR 3 to 1.6 miles West of SR 3. Ata
minimum the consutlant will be required to complete the construction plans, coordinate
with public agencies and utilities, develop an interchange justification for FHWA, design
summary, any required permits, right of way engineering and appraising and buying.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

[ ] 2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

[ ] 2.2 Traffic Forecasting 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase I, Remedial Design [ ] 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 11/14/2006
Item No:

Item Description: New Road Construction and added travel lanes for US31 in Hamilton County in
Hamilton County from |-465 to SR38. Different sections will be let in each of the
scheduled fiscal years.

Work Description:  This project will consist of road reconstruction, bridge and interchange construction
beginning in FY 2011 through FY 2017 in Hamilton County from [-465 to SR38.
Different sections will be let in each of the scheduled fiscal years. This work will include
contract documents, preparation of the final environment impact statement, engineers
report, design plans, real estate services, right-of-way acquisition, and utility
coordination

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

[ ] 2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

[ ] 2.2 Traffic Forecasting 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE 12.2 Title Research

[ ] 5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

[ ] 5.4 Ecological Surveys 12.4 Appraisal

[ ] 5.5 Wetland Mitigation 12.5 Appraisal Review

[ ] 5.6 Waterway Permits 12.6 Negotiation

[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing

[ ] 5.8 Noise Analysis and Abatement Design 12.8 Relocation

[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review

[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design [ | 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

[ ] 6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments:  Also included: Engineer's Report, Subsurface Utility Engineering (SUE) and Utility Coordination
EIS is partially complete.
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18 Month RFP List

Central Office
RFP Target Date: 11/14/2006
Item No:

Item Description:

Work Description:

Agreement Type:

$500,000
two years

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

9/14/06

- Division of Production Mgmt/Structural Services

open end emergency bridge rehabilitation

develop of contract plans for emergency bridge repair projects

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Crawfordsville - Division of Production
RFP Target Date: 11/14/2006
Item No:

Item Description:

9/14/06

0100539 - Pavement Repair Or Rehabilitation on

SR63 From 0.11 mile S of US 36 to 0.62 mile N of SR 234

Work Description:

0100539 - Pavement Repair Or Rehabilitation on

SR63 From 0.11 mile S of US 36 to 0.62 mile N of SR 234

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Cost- Plus Fixed Fee
1,500,000 Federal funding involved.

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments: Major Moves, Let 2010
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18 Month RFP List

Crawfordsville - Division of Production
RFP Target Date: 11/14/2006

Item No:

Item Description:

Work Description:

9/14/06

0400513 - Pavement Replacement I-70
0400513 - Pavement Replacement on

| 70 From the lllinois/Indiana State Line to just W of the Wabash River bridge

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments: 1

DBE Goal

Cost- Plus Fixed Fee
2,000,000 Federal funding involved.

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments: Major Moves; Let 2010
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18 Month RFP List

Central Office
RFP Target Date: 01/09/2007
Item No:

Item Description: Traffic Counter Repair

Work Description:

Agreement Type: Unit Price
Maximum Agreement Amount:
Term of Agreement: 1 year

Approximate No of Assignments: 4
DBE Goal

9/14/06

- Division of Planning/Technical Services

Repair IRD, Peek, High Leah and Diamond Traffic Counters on an on-demand basis.

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Planning/Technical Services

RFP Target Date: 01/09/2007
Item No:

Item Description:

Complex Bridge Inspection/Testing. In-Depth "Arms-Length" Bridge Inspection

/Testing of two bridges near Columbus, Indiana

Work Description:

In-Depth "Arms-Length" Bridge Inspection /Testing of two bridges with Stay-Cables,

Post-Tensioned Decks, and Fracture Critical/Fatigue Prone Steel Details. This work
will include 3-Inspections over a six-year period, Inspection of Bridges: 46-03-7495EBL
over the East Fork of the White River and 165-68-7910 over SR-46.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Negotiated Hourly Rate

3-Inspections over a six-year period.

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design

[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection
[ ] 7.1 Geotechnical Engineering Services
[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 01/09/2007
Item No:

Item Description:

9/14/06

- Division of Production Mgmt/Project Mgmt

The work includes the development of Contract documents for an Interchange

Modification. Work to be assigned includes preparation of Design Plans, Real
Estate Services, Right-of-way acquisition, Environmental Services, Topo survey
data collection, Utility Coordination.

Work Description:

The project will consist of an interchange modification on US 20 at US 35 (Ramp from

EB US 20 to EB US 20/35) in LaPorte County.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:

Also included: Subsurface Utility Engineering (SUE) and Ultility Coordination
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 01/09/2007
Item No:

Item Description: Phased Added Travel Lanes Project on SR 13 and US 131 From Middlebury to Ml
state line

Work Description:  Consultant to deliver project development services and contract documents for an
added travel lane project including Environmental Document preparation, Survey, Road
and Bridge Design, ROW services, Permitting, and Utility Coordination, for project
delivery beginning the fall of 2013

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis 10.2 Traffic Signal System Design

3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase Il, Remedial Design | | 14.1 Regular Bridge Inspection

5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List

Central Office
RFP Target Date: 01/09/2007
Item No:

Item Description:

9/14/06

- Division of Production Mgmt/Project Mgmt

UTS 50 from US 31 to/through North Vernon in Jackson and Jenning Counties.

This added travel lane project is approximately 10 miles in length.

Work Description:

This project includes the development of contract documents for added travel lanes

along US 50 from US 31 to/thru the city of North Vernon. This corridor roadway will be
improved from a 2 lane section to a 4 lane section. This roadway section may go
through the town of North Vernon or bypass it. Several bridges are also part of this
project. Work to be assigned includes the preparation of design plans, real estate
services, right of way acquisition, preparation of environmental documents and utility

coordination.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Cost- Plus Fixed Fee

Spring 2007 to Fall 2014

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase II, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
12.2 Title Research

[ ] 12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
15.1 Speciality Not Listed

Comments:

Page 21 of 61



18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 01/09/2007
Item No:

Item Description: [-69 Added Travel Lanes Project. Project limits from 0.5 mile south of 1-465 to 0.5
miles north of SR 238

Work Description:  Added travel lanes and interchange modifications.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design

2.2 Traffic Forecasting 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase I, Remedial Design [ ] 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Experience in Interchange Justification for FHWA
Thorough understanding of Project Development Process
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18 Month RFP List

Crawfordsville - Division of Production
RFP Target Date: 01/09/2007
Item No:

Item Description:

9/14/06

0100541 - Pavement Replacement on

SR240 From 4.25 miles E of US 231 to SR 75

Work Description:

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments: Major Moves, Let 2011
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18 Month RFP List

Central Office
RFP Target Date: 02/13/2007
Item No:

Item Description:

9/14/06

- Division of Production Mgmt/Project Mgmt

I-65 from Southport Road in Marion County to Whiteland Road in Johnson

County. This project will consists of added travel lanes to I-65 and interchange
modifications. The project length is approx. 11.5 miles.

Work Description:

This project will consist of added travel lanes to 1-65 and modification of several

interchanges with various bridge projects in this 11and half mile section. Work to be
assigned includes the preparation of design plans, real estate services, surveying,
preparation of environmental documents and approval, right of way acquisition, and
utility coordination (SUE required)

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Cost- Plus Fixed Fee

summer 2007 to fall 2020

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
12.2 Title Research

[ ] 12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 02/13/2007
Item No:

Item Description:

9/14/06

- Division of Production Mgmt/Project Mgmt

The work includes the development of Contract documents for an Added Travel

Lanes project. Work to be assigned includes preparation of Design Plans, Real
Estate Services, Right-of-way acquisition, Environmental Services, Topo survey
data collection, Utility Coordination.

Work Description:

The project will consist of added travel lanes on US 33 from CR40 to College

Ave.(CR36) in Elkart County. Work to be assigned includes preparation of Design
Plans, Real Estate Services, Right-of-way acquisition, Environmental Services, Topo
survey data collection, Utility Coordination.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:

Also included: Subsurface Utility Engineering (SUE) and Ultility Coordination
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 02/13/2007

Item No:

Item Description: Added Travel Lanes on I-70 from Post Rd to SR 9,

Work Description:  Consultant to deliver project development services and contract documents for a two
construction phased added travel lane project including Environmental Document
preparation, Survey, Road and Bridge Design, ROW services, Permitting, and Utility
Coordination, for project delivery beginning the fall of 2012

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

[ ] 2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase Il, Remedial Design [ ] 14.1 Regular Bridge Inspection

5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 02/13/2007
Item No:

Item Description:

The work includes the development of Contract documents for an Added Travel

Lanes project. Work to be assigned includes preparation of Design Plans, Real
Estate Services, Right-of-way acquisition, Environmental Services, Topo survey
data collection, Utility Coordination.

Work Description:

The project will consist of added travel lanes on US 36 from 1-465 to Transfer Drive in

Marion County. Work to be assigned includes preparation of Design Plans, Real Estate
Services, Right-of-way acquisition, Environmental Services, Topo survey data

collection, Utility Coordination.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design

[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection
[ ] 7.1 Geotechnical Engineering Services
[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:

Also included: Subsurface Utility Engineering (SUE) and Ultility Coordination
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18 Month RFP List

Crawfordsville - Division of Production
RFP Target Date: 02/13/2007
Item No:

Item Description:

9/14/06

0100699 - Pavement Replacement, Concrete on

US52 From Wabash River to 3.03 miles E of Wabash River at Union Street

Work Description:

0100699 - Pavement Replacement, Concrete on

US52 From Wabash River to 3.03 miles E of Wabash River at Union Street

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Cost- Plus Fixed Fee
1,500,000 Federal funding involved.

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments: Major Moves, Let 2011
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18 Month RFP List 9/14/06

Central Office - Division of Planning/Technical Services

RFP Target Date: 03/13/2007
Item No:
Item Description:

Work Description:

Bridge Inspection and Testing Services, on a bridge in Fort Wayne
In-Depth "Arms-Length" Bridge Inspection /Testing of a "COMPLEX" bridge with Steel-

Cables, Pin Connections, and other Fracture Critical/Fatigue Prone Steel Details. This
work will include 3-Inspections over a six-year period. Bridge PO00-02-8612.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:

DBE Goal

Negotiated Hourly Rate

3-Inspections over a six-year period.
Approximate No of Assignments: 1-Consultant

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design

[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection
[ ] 7.1 Geotechnical Engineering Services
[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Planning/Technical Services
RFP Target Date: 03/13/2007
Item No:

Item Description: Clean and paint Indiana's I-65 North Approach Bridge to the (Kennedy Bridge), I-
65 Bridge over the Ohio River.

Work Description:  Clean and paint Indiana's I-65 North Approach Bridge to the 1-65 Bridge over the Ohio
River between Jeffersonville and Louisville. Bridge : 165-0-4811B

Agreement Type: Lump Sum
Maximum Agreement Amount:

Term of Agreement: 1-Year
Approximate No of Assignments: 1-Contractor
DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design
[ ] 2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design
[ ] 2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design
[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design
[ ] 4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design
[ ] 4.2 Complex or Major Analysis [ ] 11.1 Right of Way Plan Development
[ ] 5.1 Environmental Document Preparation - EA/EIS [ ] 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE [ ] 12.2 Title Research
[ ] 5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis
[ ] 5.4 Ecological Surveys [ ] 12.4 Appraisal
[ ] 5.5 Wetland Mitigation [ ] 12.5 Appraisal Review
[ ] 5.6 Waterway Permits [ ] 12.6 Negotiation
[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing
[ ] 5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation
[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review
[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design [ | 14.1 Regular Bridge Inspection
[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
[ ] 6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design 15.1 Speciality Not Listed
Comments:
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18 Month RFP List

Central Office
RFP Target Date: 03/13/2007
Item No:

Item Description: Traffic Data Collection

Work Description:

9/14/06

- Division of Planning/Technical Services

Consultants will collect and report 48-hour traffic count data throughout Indiana in

accordance with FHWA guidelines.

Agreement Type:

Maximum Agreement Amount:  $700,000
Term of Agreement:

Approximate No of Assignments: 6

DBE Goal

Negotiated Hourly Rate

2 years with 1 2-year renewal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 03/13/2007
Item No:

Item Description:

Work Description:

9/14/06

- Division of Production Mgmt/Project Mgmt

[-465 US 31 to Fall Creek on the North Eastside of Indianapolis
Consultant to deliver project development services and contract documents for an

added travel lane project including the updating of the Environmental Document,
Survey, Road and Bridge Design, ROW services, Permitting, and Utility Coordination,
for project delivery beginning the fall of 2013. This will include the 1-69 interchange and

I-69 at 82nd Street.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:

There is a current EA but may be required to update it and work with State on a potential

graveyard relocation. utility coordination, Subsurface utility engineering services
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 03/13/2007

Item No:

Item Description: SR 61 New Road Construction Project, (Boonville Bypass)

Work Description:  New Road Construction from SR 62 to 4 Miles N of SR 62; Consultant to develop
project development documents and services to include Environmental Services,
Roadway and Bridge Design, ROW services, Survey, Permitting, Utilty Coordination for
project delivery in the fall of 2012.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):
1.1 Systems Planning
2.1 Traffic Data Collection
2.2 Traffic Forecasting

9.1 Level 1 Bridge Design
9.2 Level 2 Bridge Design
10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis
3.2 Complex or Major Analysis
[ ] 4.1 Routine and Minor Analysis
4.2 Complex or Major Analysis
5.1 Environmental Document Preparation - EA/EIS

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE 12.2 Title Research
5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

12.3 Value Analysis
12.4 Appraisal

12.5 Appraisal Review
12.6 Negotiation

12.7 Closing

RDORR KRR RR R KRR R R R

12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase Il, Remedial Design [ ] 14.1 Regular Bridge Inspection

5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Structural Services
RFP Target Date: 03/13/2007

Item No:

Item Description: Open End Hydraulics

Work Description:  One consultant will be selected to perform hydraulics for various projects. The projects
will be assigned on an as needed basis. The selected firm must be capable of
performing all types of hydrology and hydraulics for transportation projects. The
selected consultant will be required to perform scour calculations and prepare required
documentation for permits when necessary. The selected consultant must be proficient
in the use of various hydrologic modeling software including but not limited to HEC-
RAS, WSPRO, HY8, TR-20 (or equivalent), and HYDRA (or equivalent).

Agreement Type: Labor Rate Multiplier

Maximum Agreement Amount:  $1,000,000

Term of Agreement: Two (2) Years with the option for one renewal of both time and money
Approximate No of Assignments: Twenty Five (25)

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design
[ ] 2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design
[ ] 2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design
[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design
[ ] 4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design
[ ] 4.2 Complex or Major Analysis [ ] 11.1 Right of Way Plan Development
[ ] 5.1 Environmental Document Preparation - EA/EIS [ ] 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE [ ] 12.2 Title Research
[ ] 5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis
[ ] 5.4 Ecological Surveys [ ] 12.4 Appraisal
[ ] 5.5 Wetland Mitigation [ ] 12.5 Appraisal Review
[ ] 5.6 Waterway Permits [ ] 12.6 Negotiation
[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing
[ ] 5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation
[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review
[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design [ | 14.1 Regular Bridge Inspection
[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
[ ] 6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design 15.1 Speciality Not Listed
Comments:
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18 Month RFP List

Crawfordsville - Division of Production
RFP Target Date: 03/13/2007
Item No:

Item Description:

9/14/06

9802510 - Pavement Replacement on

US52 From 1.22 miles W of SR 26 (Beech Drive) to SR 25/SR 38 (Main Street)

Work Description:

9802510 - Pavement Replacement on

US52 From 1.22 miles W of SR 26 (Beech Drive) to SR 25/SR 38 (Main Street)

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Cost- Plus Fixed Fee
2,000,000 Federal funding involved.

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments: Major Moves, Let 2011
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18 Month RFP List 9/14/06

Central Office - Division of Planning/Technical Services

RFP Target Date: 04/10/2007
Item No:
Item Description:

Work Description:

Input State and Federal Property Roads
We are requesting a consultant to more efficiently measure and create data, which

evaluates the roads on universities, military bases, and parks for content and mileage.

Agreement Type: Lump Sum

Maximum Agreement Amount:
Term of Agreement: 1 Yeas
Approximate No of Assighments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design

[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection
[ ] 7.1 Geotechnical Engineering Services
[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 04/10/2007
Item No:

Item Description:
Work Description:
Agreement Type:

Lump Sum

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments: 1

DBE Goal

9/14/06

- Division of Planning/Technical Services

I-65 weigh-in-motion (WIM) site rebuild located near Edinburgh, IN

Complete rebuild with load cells and new concrete pavement to comply with ASTM
standards for WIM installation.

1 year with 1 year warranty

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 04/10/2007
Item No:

Item Description:

Work Description:

Agreement Type: Lump Sum

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

9/14/06

- Division of Planning/Technical Services

Weigh-In-Motion (WIM) site maintenance
Maintenance of INDOT's approximately 50 WIM sites located throughout the State.

1 year with 3 1-year renewals possible

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 04/10/2007
Item No:

Item Description: Traffic Forecasting

Work Description:

Agreement Type:

Maximum Agreement Amount:  $750,000
Term of Agreement:

Approximate No of Assignments: 5
DBE Goal

9/14/06

- Division of Planning/Urban & Corridor

Consultant to provide Traffic Forecast for INDOT projects.

Negotiated Hourly Rate

2 Year with 1 2-year renewal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 04/10/2007

Item No:

Item Description: Added Travel Lanes on SR 8 from SR327 to 1-69

Work Description:  Consultant will provide analysis and scope for a potential added travel lanes project;
Consultant to deliver project development services and contract documents for added
travel lane project including Environmental Document preparation, Survey, Road and
Bridge Design, ROW services, Permitting, and Utility Coordination, for project delivery
beginning the fall of 2013.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

2.2 Traffic Forecasting 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis 10.2 Traffic Signal System Design

3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase Il, Remedial Design | | 14.1 Regular Bridge Inspection

5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 04/10/2007

Item No:

Item Description: US 231 New Road Construction Project, Huntingburg/Jasper Bypass

Work Description:  Consultant to deliver project development services and contract documents for phased
construction of new alignment road construction project including Survey, Road and
Bridge Design, Mitigation Plans, ROW services, Permitting, and Utility Coordination, for
planned project delivery beginning the fall of 2013.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

[ ] 2.1 Traffic Data Collection 9.2 Level 2 Bridge Design

[ ] 2.2 Traffic Forecasting 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

[ ] 5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE 12.2 Title Research

[ ] 5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

[ ] 5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing

[ ] 5.8 Noise Analysis and Abatement Design 12.8 Relocation

[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review

[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design [ | 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office - Division of Planning/Technical Services

RFP Target Date: 05/08/2007
Item No:
Item Description:

Work Description:

Develop the Rehabilitation and Retro-fits Design Plans for six SR-912 Bridges.
Develop the Rehabilitation and Retro-fits Design Plans for six SR-912 Bridges. Develop

the Rehabilitation and Retro-fits Design Plans for six SR-912 Bridges.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:

DBE Goal

Negotiated Hourly Rate

Two-years, so that the Rehabilitation can be Let in FY-2009.
Approximate No of Assignments: 1-Consultant

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design

[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection
[ ] 7.1 Geotechnical Engineering Services
[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:
45-2546A, and 912-45-2552A

Bridges: 912-45-2546RWN, 912-45-2546REX, 912-45-2546RENA, 912-45-2546RW XA, 912-
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 05/08/2007

Item No:

Item Description: Added Travel Lanes on I-64 from 1-265 to SR 111

Work Description:  Consultant to deliver project development services and contract documents for an
added travel lane project including Environmental Document preparation, Survey, Road
and Bridge Design, ROW services, Permitting, and Utility Coordination, for project
delivery beginning the fall of 2013.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase Il, Remedial Design
5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design
10.3 Complex Roadway Sign Design
10.4 Lighting Design

11.1 Right of Way Plan Development
12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

RDORR KRR RR R KRR R R R

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 05/08/2007

Item No:

Item Description: Added Travel Lanes Project on US 20 from 1.25 miles E of CR 17 to SR 15

Work Description:  Consultant to deliver project development services and contract documents for an
added travel lane project including Environmental Document preparation, Survey, Road
and Bridge Design, ROW services, Permitting, and Utility Coordination, for project
delivery beginning the fall of 2014.

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

5.7 Air Quality Analysis

5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase Il, Remedial Design
5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design
10.3 Complex Roadway Sign Design
10.4 Lighting Design

11.1 Right of Way Plan Development
12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

RDORR KRR RR R KRR R R R

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments: Consultant will coordinate with the Project Manager to deliver this project early.
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18 Month RFP List

Central Office
RFP Target Date: 06/12/2007
Item No:

Item Description: Scanning project

Work Description:

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

9/14/06

- Division of Planning/Technical Services

Conversion of electronic information to microfilm. Buy or lease equipment

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 06/12/2007
Item No:

Item Description:

Work Description:  process, pricing for leasing

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

9/14/06

- Division of Planning/Technical Services

Conversion of microfilm and fiches to electronic

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 06/12/2007
Item No:

Item Description:

Work Description:
located throughout the State.

Agreement Type: Unit Price
Maximum Agreement Amount:  $225,000
Term of Agreement: Annual

Approximate No of Assighments: 1

DBE Goal

9/14/06

- Division of Planning/Technical Services

Continuous Classification Site and Permanent Coverage Count site maintenance

Maintenance of the 70 continuous count sites and 80 permanent coverage count site

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Geotech
RFP Target Date: 06/12/2007

Item No:

Item Description: Statewide Geotechnical Services

Work Description:  The geotechnical services include the subsurface investigation for roadway, bridges,
retaining structures, landslides, pavement subgrade, mine subsidence, and other
special foundation investigations. This is normally done by performing borings, field
testing, laboratory testing and performing engineering analysis and recommendation to
aide in the preliminary and final design as well as during construction of a project in
locations within the State of Indiana.

Agreement Type: Unit Price
Maximum Agreement Amount: 2 - Open-End Agreements at $800,000.00 each and 2-Open-End
Agreements at $400,000.00 each. (Total of 4 OEA Agreements)

Term of Agreement: 2 years with the option to renew for both time and money at INDOT's
discretion

Approximate No of Assignments: 20 to 25 projects per
Consultant per year

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design
[ ] 2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design
[ ] 2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design
[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design
[ ] 4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design
[ ] 4.2 Complex or Major Analysis [ ] 11.1 Right of Way Plan Development
[ ] 5.1 Environmental Document Preparation - EA/EIS [ ] 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE [ ] 12.2 Title Research
[ ] 5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis
[ ] 5.4 Ecological Surveys [ ] 12.4 Appraisal
[ ] 5.5 Wetland Mitigation [ ] 12.5 Appraisal Review
[ ] 5.6 Waterway Permits [ ] 12.6 Negotiation
[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing
[ ] 5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation
[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review
[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design [ | 14.1 Regular Bridge Inspection
[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
[ ] 6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed
Comments:
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18 Month RFP List 9/14/06

Crawfordsville - Division of Production
RFP Target Date: 06/12/2007
Item No:

Item Description: 0100540 - Pavement Repair Or Rehabilitation on

SR63 From SR 163 to 0.11 mile S of US 36

0100540 - Pavement Repair Or Rehabilitation on
SR63 From SR 163 to 0.11 mile S of US 36

Work Description:

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Cost- Plus Fixed Fee
1,500,000, Federal Funding Involved

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments: Major Moves, Let 2012
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18 Month RFP List

Crawfordsville - Division of Production
RFP Target Date: 06/12/2007
Item No:

Item Description:

9/14/06

0400514 - Pavement Replacement on

| 70 Fr 0.4 mi W of US 41Interchange to 0.5 mi W of SR 46 Interchange (Stage 1)

Work Description:

0400514 - Pavement Replacement on

| 70 Fr 0.4 mi W of US 41Interchange to 0.5 mi W of SR 46 Interchange (Stage 1)

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Cost- Plus Fixed Fee
2,500,000 Federal Funding Involved

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

5.3 Environmental Document Preparation - Section 4(f)
5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments: Major Moves, Let 2013
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18 Month RFP List

Central Office
RFP Target Date: 09/11/2007
Item No:

Item Description:

Work Description:  Pavement

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

9/14/06

- Division of Planning/Technical Services

I-70 Terre Haute Pavement Project

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Crawfordsville - Division of Production
RFP Target Date: 09/11/2007
Item No:

Item Description: 0012810 - Pavement Replacement on
US52 From 0.69 mile NW of SR 18 (W jct) to 0.35 mile NW of SR 18(E jct)

Work Description: 0012810 - Pavement Replacement on
US52 From 0.69 mile NW of SR 18 (W jct) to 0.35 mile NW of SR 18(E jct)

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount: 400,000 Federal Funding Involved
Term of Agreement:
Approximate No of Assignments: 1

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design

[ ] 2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design

[ ] 2.2 Traffic Forecasting 10.1 Traffic Signal Design

[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design

[ ] 4.1 Routine and Minor Analysis 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

[ ] 5.1 Environmental Document Preparation - EA/EIS [ ] 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE [ ] 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis

5.4 Ecological Surveys [ ] 12.4 Appraisal

[ ] 5.5 Wetland Mitigation [ ] 12.5 Appraisal Review

[ ] 5.6 Waterway Permits [ ] 12.6 Negotiation

[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing

[ ] 5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design [ | 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Major Moves, Let 2014
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18 Month RFP List

Central Office
RFP Target Date: 10/09/2007
Item No:

Item Description: I-65 Lafayette design work

Work Description:  Construction

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

9/14/06

- Division of Planning/Technical Services

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 15.1 Speciality Not Listed

Comments:
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18 Month RFP List

Central Office
RFP Target Date: 11/13/2007
Item No:

Item Description:

Work Description:

9/14/06

- Division of Planning/Technical Services

Clean and paint four 1-64 Bridges between New Albany & Louisville

Clean and paint the 1-64 bridge over the Ohio River and three Indiana I-64 Approach
Bridges Bridge: 164-103-4691C over the Ohio River.

Indiana Approach

Bridges: 164-125-2294CEBL, 164-125-2294JCEB, 164-125-2294CWBL.

Agreement Type: Lump Sum
Maximum Agreement Amount:
Term of Agreement: 1-year.

Approximate No of Assignments: 1-Contractor
DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

15.1 Speciality Not Listed

Comments:

The cost of the 1-64 Bridge over the Ohio River is shared 50-50 with Kentucky
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18 Month RFP List

Central Office
RFP Target Date: 11/13/2007
Item No:

Item Description:

Work Description:

9/14/06

- Division of Production Mgmt/Geotech

Statewide Geotechnical Services

Geotechnical Consultant will be selected to perform non-destructive Geotechnical

Testing (IRS, CSL, Pile Load Test, etc.) at various locations throughout the State of

Indiana.

Agreement Type: Unit Price

Maximum Agreement Amount:

Term of Agreement:
discretion

Approximate No of Assighments:

1 Open-End Agreement at $400,000.00
2 years with the option to renew for both time and money at INDOT's

20 to 25 projects per

Consultant per year

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Central Office
RFP Target Date: 11/13/2007

- Division of Production Mgmt/Project Mgmt

Item No:

Item Description: I-74 Interchange at Post Road

Consultant to deliver project development services and contract documents for an
interchange project for the improvement of geometric design and sight distance as well
as improving the level of service for the ramp system This project will include
Environmental Document preparation, Survey, Road and Bridge Design, ROW
services, Permitting, and Utility Coordination, for project delivery beginning the fall of
2015.

Work Description:

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Required Prequalification Categories (Combination of

1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

RDORR KRR KRR R KRR R R RS

[
[
[
[
[
[
[
[

Prime and Sub Consultants):

9.1 Level 1 Bridge Design

9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

12.7 Closing

12.8 Relocation

12.9 Relocation Review

13.1 Not Available

14.1 Regular Bridge Inspection

14.2 Complex Bridge Inspection

14.3 Underwater/In-Water Bridge Inspection

14.4 Small Structure and Miscellaneous Structure Inspections
14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
15.1 Speciality Not Listed

Comments:

utility coordination, Subsurface utility engineering services
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18 Month RFP List

Central Office
RFP Target Date: 12/11/2007
Item No:

Item Description: Traffic Data Base System

Work Description:

9/14/06

- Division of Planning/Technical Services

A redesign to Indiana's Traffic Monitoring System to automate many of the functions

including telemetry site polling, site diagnostics, data quality checks and monthly

published reports.

Agreement Type: Lump Sum

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments: 3

DBE Goal

1 year with 3 1-year renewals

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning

[ ] 2.1 Traffic Data Collection

[ ] 2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

[ ] 3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
[ ] 5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

[ ] 5.5 Wetland Mitigation

[ ] 5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

[ ] 5.9 Archaeological Investigations

[ ] 5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase Il, Remedial Design
[ ] 5.12 Karst Studies

[ ] 6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

[ ] 8.2 Complex Roadway Design

[ ] 9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

[ ] 10.1 Traffic Signal Design

[ ] 10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

[ ] 10.4 Lighting Design

[ ] 11.1 Right of Way Plan Development

[ ] 12.1 Project Management for Acquisition Services
[ ] 12.2 Title Research

[ ] 12.3 Value Analysis

[ ] 12.4 Appraisal

[ ] 12.5 Appraisal Review

[ ] 12.6 Negotiation

[ ] 12.7 Closing

[ ] 12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

15.1 Speciality Not Listed

Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Planning/Technical Services
RFP Target Date: 12/11/2007
Item No:

Item Description: Scour Countermeasures for 1-465 Bridges over the White River, (southwestern
corner of Indianapolis).

Work Description:  Placement of Scour Countermeasures around "Substructure Units" of the two [-465
Bridges over the White River. Bridges: 1465-159-4456DEBL and 1465-159-4456DWBL.

Agreement Type: Lump Sum
Maximum Agreement Amount:

Term of Agreement: 1-year
Approximate No of Assignments: 1-contractor
DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning [ ] 9.1 Level 1 Bridge Design
[ ] 2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design
[ ] 2.2 Traffic Forecasting [ ] 10.1 Traffic Signal Design
[ ] 3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design
[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design
[ ] 4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design
[ ] 4.2 Complex or Major Analysis [ ] 11.1 Right of Way Plan Development
[ ] 5.1 Environmental Document Preparation - EA/EIS [ ] 12.1 Project Management for Acquisition Services
[ ] 5.2 Environmental Document Preparation - CE [ ] 12.2 Title Research
[ ] 5.3 Environmental Document Preparation - Section 4(f) [ ] 12.3 Value Analysis
[ ] 5.4 Ecological Surveys [ ] 12.4 Appraisal
[ ] 5.5 Wetland Mitigation [ ] 12.5 Appraisal Review
[ ] 5.6 Waterway Permits [ ] 12.6 Negotiation
[ ] 5.7 Air Quality Analysis [ ] 12.7 Closing
[ ] 5.8 Noise Analysis and Abatement Design [ ] 12.8 Relocation
[ ] 5.9 Archaeological Investigations [ ] 12.9 Relocation Review
[ ] 5.10 Historical/Architectural Investigations [ ] 13.1 Not Available
[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design [ | 14.1 Regular Bridge Inspection
[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection
[ ] 6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection
[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
[ ] 8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design 15.1 Speciality Not Listed
Comments:
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18 Month RFP List 9/14/06

Central Office - Division of Production Mgmt/Project Mgmt

RFP Target Date: 12/11/2007

Item No:

Item Description: SR 32 Added Travel Lanes. Project limits are from US 31 to River Avenue

Work Description:  The work includes added travel lanes through the town of Westfield. The project will
also include two bridges on SR 32, several drive bridges, one street approach bridge
and several intersections. Project limits are from US 31 to River Avenue

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design

2.2 Traffic Forecasting 10.1 Traffic Signal Design

3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design

4.1 Routine and Minor Analysis 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase I, Remedial Design [ ] 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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18 Month RFP List

Central Office
RFP Target Date: 12/11/2007
Item No:

Item Description:

Work Description:

9/14/06

- Division of Production Mgmt/Project Mgmt

SR 67 from 1.59 miles south of SR 26 to US 27
Consultant to deliver project development services and contract documents for an

added travel lane project including Environmental Document preparation, Traffic
Analysis, Survey, Road and Bridge Design, ROW services, Permitting, and Utility
Coordination, for project delivery beginning the fall of 2015.

Agreement Type:

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assighments:

DBE Goal

Cost- Plus Fixed Fee

Required Prequalification Categories (Combination of Prime and Sub Consultants):

1.1 Systems Planning

2.1 Traffic Data Collection

2.2 Traffic Forecasting

[ ] 3.1 Routine and Minor Analysis

3.2 Complex or Major Analysis

[ ] 4.1 Routine and Minor Analysis

[ ] 4.2 Complex or Major Analysis

[ ] 5.1 Environmental Document Preparation - EA/EIS
5.2 Environmental Document Preparation - CE

[ ] 5.3 Environmental Document Preparation - Section 4(f)
[ ] 5.4 Ecological Surveys

5.5 Wetland Mitigation

5.6 Waterway Permits

[ ] 5.7 Air Quality Analysis

[ ] 5.8 Noise Analysis and Abatement Design

5.9 Archaeological Investigations

5.10 Historical/Architectural Investigations

[ ] 5.11 ESA Screening, Phase | and Phase I, Remedial Design
[ ] 5.12 Karst Studies

6.1 Topographic Survey Data Collection

[ ] 7.1 Geotechnical Engineering Services

[ ] 8.1 Non-Complex Roadway Design

8.2 Complex Roadway Design

9.1 Level 1 Bridge Design

[ ] 9.2 Level 2 Bridge Design

10.1 Traffic Signal Design

10.2 Traffic Signal System Design

[ ] 10.3 Complex Roadway Sign Design

10.4 Lighting Design

11.1 Right of Way Plan Development

12.1 Project Management for Acquisition Services
12.2 Title Research

12.3 Value Analysis

12.4 Appraisal

12.5 Appraisal Review

12.6 Negotiation

[ ] 12.7 Closing

12.8 Relocation

[ ] 12.9 Relocation Review

[ ] 13.1 Not Available

[ ] 14.1 Regular Bridge Inspection

[ ] 14.2 Complex Bridge Inspection

[ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 14.4 Small Structure and Miscellaneous Structure Inspections

[ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing

[ ] 15.1 Speciality Not Listed

Comments:

utility coordination, Subsurface utility engineering services
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Central Office - Division of Production Mgmt/Project Mgmt
RFP Target Date: 01/08/2008
Item No:

Item Description: US 35 Added Travel Lanes Project. Project limits are from 2 miles South of SR 28
(End of Dual Lanes - Muncie By Pass) to SR 28

Work Description:  The work includes added travel lanes (adding a TWLTL) on US 35. The existing
sections is 2 lanes. The project will also include one bridge and a few intersections.
Project limits are from 2 miles South of SR 28 (End of Dual Lanes - Muncie By Pass) to
SR 28

Agreement Type: Cost- Plus Fixed Fee

Maximum Agreement Amount:
Term of Agreement:
Approximate No of Assignments:

DBE Goal

Required Prequalification Categories (Combination of Prime and Sub Consultants):

[ ] 1.1 Systems Planning 9.1 Level 1 Bridge Design

2.1 Traffic Data Collection [ ] 9.2 Level 2 Bridge Design

2.2 Traffic Forecasting 10.1 Traffic Signal Design

3.1 Routine and Minor Analysis [ ] 10.2 Traffic Signal System Design

[ ] 3.2 Complex or Major Analysis [ ] 10.3 Complex Roadway Sign Design

4.1 Routine and Minor Analysis [ ] 10.4 Lighting Design

[ ] 4.2 Complex or Major Analysis 11.1 Right of Way Plan Development

5.1 Environmental Document Preparation - EA/EIS 12.1 Project Management for Acquisition Services
5.2 Environmental Document Preparation - CE 12.2 Title Research

5.3 Environmental Document Preparation - Section 4(f) 12.3 Value Analysis

5.4 Ecological Surveys 12.4 Appraisal

5.5 Wetland Mitigation 12.5 Appraisal Review

5.6 Waterway Permits 12.6 Negotiation

5.7 Air Quality Analysis [ ] 12.7 Closing

5.8 Noise Analysis and Abatement Design 12.8 Relocation

5.9 Archaeological Investigations [ ] 12.9 Relocation Review

5.10 Historical/Architectural Investigations [ ] 13.1 Not Available

5.11 ESA Screening, Phase | and Phase Il, Remedial Design | | 14.1 Regular Bridge Inspection

[ ] 5.12 Karst Studies [ ] 14.2 Complex Bridge Inspection

6.1 Topographic Survey Data Collection [ ] 14.3 Underwater/In-Water Bridge Inspection

[ ] 7.1 Geotechnical Engineering Services [ ] 14.4 Small Structure and Miscellaneous Structure Inspections
8.1 Non-Complex Roadway Design [ ] 14.5 Bridge Load Capacity Rating Other Bridge Analysis/Testing
[ ] 8.2 Complex Roadway Design [ ] 15.1 Speciality Not Listed

Comments: Experience in Utility Coordination
Experience in Subsurface Utility Engineering Services
Thorough understanding of Project Development Process
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